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1.0 Executive Summary 

IBM Global Services is pleased to provide technical support and maintenance services to Memphis City 
Schools (MCS) for PBX and Key Systems telephone switches. 

IBM will provide technical support for problem determination and repair of hardware and software 
failures asscciated with the installed PBX and Key Systems telephone switches. Problems associated 
with telephone handsets will be the responsibility of the MCS technical staff. Problems associated with 
the telecommunications carrier will be the responsibility of the carrier. 

2.0 Statement of Work 

This section defines the scope of service that will be provided by IE3M under the terms and conditions of 
the IBM Customer Agreement (Agreement). The tasks to be performed by LBM are defined and an 
estimated schedule is provided. In addition, the responsibilities of Memphis City Schools (MCS) are 
listed. 

Changes to this Statement of Work will be processed in accordance with the procedure described as 
“Project Change Control Procedure.” 

2.1 Project Scope 

IBM will provide professional services for PBX and Key Systems Telephone Support for the period of 
July I. 2002 through June 30,2003. The scope of this project includes the following key elements: 

e IBM will provide technical support for problem determination and problem source identification. 
Remedial repair activity will be performed on the hardware or software associated with the switch. 

Problems determined to be associated with the telecommunications carrier will turned over to the 
carrier for resolution. 

Problems determined to be associated with the telephone handsets will be turned over to the MCS 
technical staff for resolution. 

Moves, Adds and Changes (MACs) are not included but may be addressed by separate agreement. 
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2.2 Key Assumptions 

This Statement of Work and IBM’S estimates to perform the Statement of Work are based on the 
following key assumptions: 

1. Work performed under this agreement will be primarily performed during normal business hours, 
Monday through Friday, 8:OO a.m. to 5:OO p.m. local time, except holidays, unless otherwise 
agreed to by MCS and IBM. 

2. MCS will provide access to the building as needed to accommodate the on-site support activity. 

3. Work will be performed at approximately 185 MCS sites in Memphis, Tennessee. 

4. This PCR provides for technical labor only, all parts and supplies must be provided by MCS. 

5 .  All calls must be placed to a centralized Call Center for initial screening. This PCR does not 
include the cost of the Call Center. 

6. The success of this project will require the active participation of both MCS and IBM personnel. 
The appropriate MCS personnel will be available for consultation (Le. interviews, review 
sessions, etc.) throughout the duration of the project. 

7. Universal Services Funds Erate eligibility is indicated on this Statement of Work based upon a 
mutual understanding of eligible services by IBM and MCS. 

2.3 IBM Responsibilities 

2.3.1 

Task Description: The objective of this task is to provide on-site technical support for the PBX and Key 
Systems Telephone Switches installed in Memphis City Schools. 

The following Subtasks will be performed: 

PBX and Key System On-site Technical Support (Erate Eligible) 

I .  IBM will respond to service requests from an MCS supplied Call Center for problems associated 
with PBX or Key Systems Telephone Switches. 

2. A technical specialist will perform problem determination and problem source identification. The 
specialist will determine the failing hardware or software within the telephone switch and initiate 
follow-on activity to resolve the problem. 

3. Problems determined to be related to the telephone handset will be routed back to the Call Center 
for resolution by the MCS technical staff. 

4. Problems determined to be related to the telecommunications carrier will be routed back to the 
Call Center for resolution by the carrier. 

Completion Criferia: This task is complete when the period of service coverage has been renewed or 
expired. 

Deliverables: 

Monthly problem report 
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2.4 MCS Responsibilities 

The responsibilities listed in this section are in addition to those responsibilities specified in the 
Agreement and are to be provided at no charge to IBM. 

2.4.1 MCS Project Manager 

Prior to the start of this Statement of Work under the Agreement, MCS will designate a person, called the 
MCS Project Manager. to whom all IBM communications will be addressed and who has the authority to 
act for MCS in all aspects of the contract. 

The responsibilities of the MCS Project Manager include: 

1. Ensuring the MCS Call Center provides initial call screening, tracking, and problem follow-up as 
required. 

2. Serving as the interface between the IBM project team and all MCS departments participating in 
this project. 

3. Administering Project Change Control, with the IBM Project Manager, in accordance with the 
Project Change Control Procedure. 

4. Resolution of deviations from support plans which may be caused by MCS. 

5 .  Performance of appropriate MCS responsibilities associated with E-rate procedures and 
guidelines. 

2.4.2 Security, Laws, Regulations, and Statutes, 

1 .  MCS is responsible for the actual content of any data file, selection and implementation of 
controls on its access and use, and security of the stored data. 

MCS is responsible for the identification and interpretation of any applicable laws, regulations, 
and statutes that affect MCS application systems or programs which IBM will have access to 
during this project. 

3. It is the responsibility of MCS to assure that the resulting systems and programs meet the 
requirements of those laws. 

2. 

2.5 Deliverable Materials 

Type 1 - None 

Type I1 
Monthly Status Report 
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2.6 Completion Criteria 

IBM shall have fulfilled its obligations under this Statement of Work when any one (1) of the following 
first occurs: 

IBM accomplishes the IBM tasks described in “IBM Responsibilities,” including delivery to MCS of 
the materials listed in “Deliverable Materials”. 

MCS or IBM terminates the Project in accordance with the provisions of the Agreement. 

2.7 Project Change Control 

The following provides a detailed process to follow if a change to this Statement of Work is required. 

A Project Change Request (PCR) will be the vehicle For communicating change. The PCR must 
describe the change, the rationale for the change and the effect the change will have on the project. 

The designated Project Manager of the requesting party will review the proposed change and 
determine whether to submit the request to the other party. 

Both Project Managers will review the proposed change and approve it for funher investigation or 
reject it. IBM will specify any charges for such investigation. If the investigation is authorized, the 
Project Managers will sign the PCR which will constitute approval for the investigation charges. 
IBM will invoice MCS for any such charges. The investigation will determine the effect that the 
implementation of the PCR will have on price, schedule and other terms and conditions of the 
Agreement. 

A written Change Authorization and/or Project Change Request (PCR) must be signed by both parties 
to authorize implementation of the investigated changes. 

2.8 Estimated Schedule 

The estimated schedule is: 

Estimated Start Date: July 01.2002 Estimated End Date: lune 30.2003 
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2.9 Charges 

The price for performing the IBM tasks defined in the Statement of Work is: 

MCS PBX I i  Key System Support 

Unit 

Monthly Flat rate per site 

Hourly Over 1 hour 

Hourly After Hours 

Emergency Call 

includes 1st Hour of each call 

Flat 
Hourly 

Total 

MCS will be invoiced monthly payable upon receipt. 

This offer will expire on February 16,2002. 

Units Total Monthly Total Annually 

$70 185 $12,950 $155,400 

$93 16 $1.488 $17,856 

$1 40 8 $1,120 $13,440 

$1 68 1 $1 68 $2,016 
$1 40 3 $420 $5,040 

$16,146 $193,752 
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3.0 IBM Change Authorization for Project Support Services 

Each of us agrees to modify the referenced Statement of Work and any applicable terms as follows: 

IBM will modify the existing agreement as described in the Scope of Services described in this document 

IBM and Mempliis City Schools mutually agree that final approval of this project may be subject to review by the 
Memphis City Schools Board of Education and the availability of Universal Services Funds(E-rate). If funding or 
approval is not committed. no products or services will be delivered and this Change Authorization is void. If partial 
funding is committed, the products and services will be adjusted based upon a mutually agreed scope of effort. 

Charges: $193.752 

WC agree to incorporate the changes described in this PCR provided you accept this PCR on or before February 16, 
2002 by signing in the space provided below. 

Each of us agrees that the complete agreement between us about these Services consists of 1) this Change Authorization. 2) the 
referencrd Starernrnr of Work. and 3) the IBM Customer Agreement or IBM Agreement for Services. as applicable (or any 
equivalent agreement signed by both of us] 

Agreed io: Memphis City Schools Agreed to :International Business Machines 
Corporation Armonk, New York 10504 

. 
’ Authdized Signature Authorized Signature 

Name(typeorprtn1) d&HCCy pIckIp Name(typeorprint) M < 
Date: I I I 5 l D 1  Date: I . ( < ~ 3 j. 
Customer Number: 5683003 Reference Agreement Number: 5521301 

Customer Address: 2597 Avery Avenue Reference Statement of Work number: 

PCR 01-022 Memphb, TN 38112 Change Authorization Number: 

IBM Office Number: NFK 

IBM Office Address: 6410 Poplar Ave. Suite 800 

Project Name or Identifier: Technology Business 
,Management Contract 

Memphis, TN 38119 
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1.0 Executive Summary 

IBM Global Services is pleased to provide professional services to Memphis City Schools (MCS) for 
Centrex Telephone System Support 

IBM will provide on-site technical support for problem determination and problem source identification. 
The IBM specialist will coordinate problem resolution activity with the Centrex Telephone System 
provider, XO Tennessee, Inc. The on-site specialist will coordinate and IBM will install additional 
telephone cabling required to add additional telephone lines. 

2.0 Statement of Work 

This section defines the scope of service that will be provided by IBM under the terms and conditions of 
the IBM Customer Agreement (Agreement). The tasks to be performed by IBM are defined and an 
estimated schedule is provided. In addition, the responsibilities of Memphis City Schools (MCS) are 
listed. 

Changes to this Statement of Work will be processed in accordance with the procedure described as 
“Project Change Control Procedure.” 

The investigation and the implementation of changes may result in modifications to the Estimated 
Schedule, Charges, andor other terms of the Agreement. 

2.1 Key Assumptions 

This Statement of Work and IBM’s estimates to perform the Statement of Work are based on the 
following key assumptions: 

I ,  Work performed under this agreement will be primarily performed during normal business hours, 
Monday through Friday, 8:OO a.m. to 5:OO p.m. local time, except holidays, unless otherwise 
agreed to by MCS and IBM. 

2. All repair related to telephone handsets will be the responsibility of MCS and is not include in 
this statement of work. 

3. MCS will provide access to the building as needed to accommodate the on-site support activity. 

4. Work will be performed at approximately 184 MCS sites in Memphis, Tennessee. 

5 .  The success of this project will require the active participation of both MCS and IBM personnel. 
The appropriate MCS personnel will be available for consultation (Le. interviews, review 
sessions, etc.) throughout the duration of the project. 

6. Universal Services Funds Erate eligibility is indicated on this Statement of Work based upon a 
mutual understanding of eligible services by IBM and MCS. 
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2.2 IBM Responsibilities 

2.2.1 Centrex On-site Technical Support (Erate Eligible) 

Task Description: The objective of this task is to provide on-site technical support for the Centrex 
Telephone Service provided to each school by XO Tennessee, Inc. 

The following Subtasks will be performed: 

1. IBM will provide an on-site technical specialist for problem determination and problem source 
identification. This specialist will determine the failing area within the telephone system and 
initiate follow-on activity to resolve the problem. 

2. The on-site specialist will initiate service requests to the Centrex service provider, XO Tennessee, 
Inc., for problems determined to be in the XO Centrex system. The specialist will provide 
problem information and coordinate technical efforts until resolution. 

3. The On-site technical specialist will coordinate required additional telephone cabling for the 
Centrex Telephone System within the schools. 

4. Per MCS specifications, IBM will install up to 400 feet of CAT5e or CAT6 plenum cable 
providing a new pathway and including conduit, boxes, and face plates for each new telephone 
line. Additional charges may be required if the telephone system networking environment is at 
capacity or other requirements are necessary at that site. The maximum number of cable 
installations is 184. 

Completion Criteria: This task is complete when the period of service coverage has been renewed or 
expired. 

Deliverables: 
Monthly Status Report 

2.3 MCS Responsibilities 

The responsibilities listed in this section are in addition to those responsibilities specified in the 
Agreemenf and are to be provided at no charge to IBM. 

2.3.1 MCS Project Manager 

Prior to the start of this Statement of Work under the Agreement, MCS will designate a person, called the 
MCS Project Manager, to whom all IBM communications will be addressed and who has the authority to 
act for MCS in all aspects of the contract. 

The responsibilities of the MCS Project Manager include: 

1. Addressing problems related to telephone handsets and ensuring appropriate resolution. 

2. Serving as the interface between the IBM project team and all MCS departments participating in 
this project. 

3 
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3. Administering Project Change Control, with the IBM Project Manager, in accordance with the 
Project Change Control Procedure. 

4. Attendance at project status meetings. 

5 .  Providing timely information, data, decisions, approvals, and resolve project issues within the 
MCS organization, as necessary. 

6. Resolution of deviations from project plans which may be caused by MCS. 

7. Providing appropriate personnel to support user related project tasks such as MCS systems 
administration, application support, end user requirements, and all MCS systems interfaces. 

8. Performance of appropriate MCS responsibilities associated with E-rate procedures and 
guidelines. 

2.3.2 Security, Laws, Regulations, and Statutes, 

1. MCS is responsible for the actual content of any data file, selection and implementation of 
controls on its access and use, and security of the stored data. 

MCS is responsible for the identification and interpretation of any applicable laws, regulations, 
and statutes that affect MCS application systems or programs which IBM will have access to 
during this project. 

3. It is the responsibility of MCS to assure that the resulting systems and programs meet the 
requirements of those laws. 

2. 

2.4 Deliverable Materials 

Type I -None 

Type II - Monthly Status Report 

2.5 Completion Criteria 

IBM shall have fulfilled its obligations under this Statement of ..‘ork when any one (1) of the following 
first occurs: 

IBM accomplishes the IBM tasks described in “IBM Responsibilities,” including delivery to MCS of 
the materials listed in “Deliverable Materials”. 

MCS or IBM terminates the Project in accordance with the provisions of the Agreement. 

IBMStatement of Work Centrex Telephone System 

Support 

4 

PCR 01-023 



. 

2.6 Project Change Control 

The following provides a detailed process to follow if a change to this Statement of Work is required. 

A Project Change Request (PCR) will be the vehicle for communicating change. The PCR must 
describe the change, the rationale for the change and the effect the change will have on the project. 

The designated Project Manager of the requesting party will review the proposed change and 
determine whether to submit the request to the other party. 

Both Project Managers will review the proposed change and approve it for further investigation or 
reject it. IBM will specify any charges for such investigation. If the investigation is authorized, the 
Project Managers will sign the PCR which will constitute approval for the investigation charges. 
IBM will invoice MCS for any such charges. The investigation will determine the effect that the 
implementation of the PCR will have on price, schedule and other terms and conditions of the 
Agreement. 

A written Change Authorization andor Project Change Request (PCR) must be signed by both parties 
to authorize implementation of the investigated changes. 

. 

2.7 Estimated Schedule 

The estimated schedule is: 

Estimated Start Date: July 01,2002 Estimated End Date: June 30,2003 

2.8 Charges 

The price for performing the IBM tasks defined in the Statement of Work is: 

Monthly Annual Annual 

Per  Site Per  Site 184 Sites 

Centrex On-Site Technical Support 
Erate Eligible $ 155 

MCS will be invoiced monthly payable upon receipt. 

This offer will expire on February 16,2002. 
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3.0 IBM Change Authorization for Project Support Services 

Each of us agrees to modify the referenced Statement of Work and any applicable terms as follows: 

Centrex On-Site Technical Support 

IBM and Memphis City Schools mutually agree that fmal approval of this project may be subject to review by the 
Memphis City Schools Board of Education and the availability of Universal Services Funds(E-rate). If funding or 
approval is not committed, no products or services will be delivered and this Change Authorization is void. If partial 
fmdmg is committed, the products and services will be adjusted based upon a mutually agreed scope of effort. 

Charges: $342,240 

We agree to incorporate the changes described in this PCR provided you accept this PCR on or before February 16, 
2002 by signing in the space provided below. 

~ 

Each of us agrees that the complete agreement between us about these Services consists of I )  this Change Authorization, 2) the 
referenced Statement of Work, and 3) the IBM Customer Agreement or IBM Agreement for Services, as applicable (or any 
equivalent agreement signed by both of us). 

Agreed lo: Memphis City Schools Agreed fo  :International Business Machines 
Corporation Armonk, New York 10504 

' Authori4d Signature Authorized Signature 

Name (type or print) 

Date: l h / k  Date: . I C - OJ. 
Customer Number: 5683003 Reference Agreement Number: 5521301 

Customer Address: 2597 Avery Avenue Reference Statement of Work number: CFTD7WG 

,dQV%f-q  RI c trCI Name (type or print) ibq s k b -  a i  %' 

Memphis, TN 38112 Change Authorization Number: PCR 01-023 

Project Name or Identifier: Technology Business IBM Office Number: NFK 
Management Contract 

IBM ORce Address: 6410 Poplar Ave. Suite 800 

Memphis, TN 38119 
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EXECUTIVE SUMMARY 

The Memphs City Schools (MCS) Network Infrastruchlre Project provides growth and enhancements to the MCS 
Network to meet the technology demands of a growing district. 

The objective of this change order is to provide MCS with additional cabling and network components required to 
expand the network in existing schools and increase the availability of the existing ATM network in all schools. 

IBM will procure and coordinate all vendor services required to install the additional network cabling and network 
components. 

Completion of the Network Enhancement Cabling Project is planned for the period of July I ,  2002 through June 30, 
2003. 

1.0 Statement of Work 

This section and all sections that follow in this document define the scope of service that will be provided by IBM 
under the terms and conditions of the IBM Customer Agreement (Agreement). The tasks to be performed by TSM 
are defined and an estimated schedule is provided. In addition, the responsibilities of Memphis City Schools (MCS) 
are listed in: 

“Section 4.0 MCS Responsibilities” 

The investigation and the implementation of changes may result in modifications to the Estimated Schedule, 
Charges, andlor other t e r n  of the Agreement. 

Changes to this Statement of Work will be processed in accordance with the procedure described in: 
‘‘ Section 8.0 Project Change Control Procedure”. 

2.0 Assumptions 

2.1 IBM and its business partners will provide electrical installation services in existing schools. 
2.2 Additional charges could be incurred due to specific architectural elements at some schools. 
2.3 IBM assumes no responsibility for the detection, abatement, or removal of any asbestos materials in any 

effected schools. Memphis City Schools retains all responsibility for detection, abatement, or removal of 
any asbestos materials. 

Inventory Manager software. 
2.4 MCS will procure, install and provide a server configured as specified by AF’C to run the Powerchute 
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3.0 IBM Responsibilities 

3.1 Installation of a Cabling Infrastructure and UPS equipment 

Task Description: The objective of this task is to provide MCS with additional cabling services in its existing 
schools. IBM will also provide procurement and installation services for UPS equipment in all MCS schools. 

The following subtasks will be performed by IBM: 

3.1.1 

3.1.2 

3.1.3 

3.1.4 

3.1.5 

3.1.6 

3.1.7 

3.1.8 

3.1.9 

Provide an IBM Project Manager to serve as the interface between MCS and all 
IBM provided vendors and services utilized on this project. 
Prepare and submit a schedule for MCS acceptance to install required cabling in all 
designated MCS locations. 
Procure and coordinate all vendor services required to install the required cabling and 
designated network components in all designated MCS locations in accordance with the 
MCS provided specifications for each MCS location. 
Procure and install APC AP9606 Network Feature Card in all UPS equipment in all IDF 
and MDF locations, as indicated in “Attachment A”. 
Procure and install APC Powerchute Inventory Manager at MCS Avery location, as 
indicated in “Attachment A”. 
Maintain the project schedule and conduct weekly project status meetings to communicate 
project status to all depamnents and individuals involved in the project. 
Document and ensure resolution of project issues related to the products and services 
provided by IBM. 
With the MCS Project Manager, administer Project Change Control in accordance with 
“Section 8.0 Project Change Control Procedure”. 
Perform appropriate responsibilities associated with E-rate procedures and guidelines. 

Completion Criteria: This task is complete for each location upon the inspection and acceptance by MCS at each 
location that all specified components have been provided and installed in accordance with the specifications 
provided by MCS. 

Deliverables: 

Completed MCS CEDRs 

Status Reports and all updates included therein. 
Test results for all installed cabling at each MCS location. 
A copy of all required permits for each location. 
A copy of the P. E. Certified drawings for each location, if required by Code Enforcement, will be 
provided by IBM and it’s business partners. 
A copy of BICSl certification for each individual installing Cat 6 cabling at each location. 
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4.0 MCS Responsibilities 

The responsibilities listed in this section are in addition to those responsibilities specified in the Agreement and are 
to be provided at no charge to IBM. IBM’s performance is predicated upon the following responsibilities being 
fulfilled by MCS. 

4.1 MCS Project Manager 

Prior to the start of this Statement of Work under the Agreement, MCS will designate a person, called the 
MCS Project Manager, to whom all IBM communications will be addressed and who has the authority to 
act for MCS in all aspects of the contract. 

The responsibilities of the MCS Project Manager include: 

4.1.1 

4.1.2 

4.1.3 Attend project status meetings. 
4.1.4 
4.1 .S 
4.1.6 
4.1.7 

Serve as the interface between the IBM project team and all MCS departments participating 
in this project. 
With the IBM Project Manager, administer Project Change Control in accordance with 
“Section 8.0 Project Change Control Procedure.” 

Obtain and provide timely information, data, decisions and approvals. 
Resolve deviations from project plans, which may be caused by MCS. 
Help resolve project issues and escalate issues within the MCS organization, as necessary. 
Perform appropriate responsibilities associated with E-rate procedures and guidelines. 

4.2 Office Space and Other Facilities 

MCS will: 

4.2.1 Provide suitable office space, office supplies, furniture, telephone and other facilities 
equivalent to those provided to MCS project teams for the IBM Project Team while working 
on MCS premises. 
Provide all necessary machine time, related services, and supplies required to support project 
tasks. 

4.2.2 

4.3 Specifications, Installations, Inspections and Change Control 

MCS will: 

4.3.1 
4.3.2 
4.3.3 

4.3.4 

Provide a list of all locations to be cabled. 
Provide detailed specifications and a site plan for each location to be cabled. 
Perform final inspection and upon acceptance of work performed at each location, sign a 
completion certificate for each location. 
Provide detailed requirements for overall project specification changes should they occur and 
assist with the administration of “Section 8.0 Project Change Control Procedures”. 
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5.0 Security, Laws, Regulations, and Statutes, 

MCS is responsible for the actual content of any data file, selection and implementation of controls on its access and 
use, and security of the stored data. 

MCS is responsible for the identification and interpretation of any applicable laws, regulations, and statutes that 
affect MCS application systems or programs which IBM will have access to during this project. 

It is the responsibility of MCS to assure that the resulting systems and programs meet the requirements of those laws. 

6.0 Deliverable Materials 

The following items will be delivered to MCS under this Statement of Work. 

Type I Materials 
None 

Type I1 Materials 
Weekly Status Report 
TestResults 
Permits 
Certified Drawings 
BICSI Certifications 

7.0 Completion Criteria 

IBM shall have fulfilled its obligations under this Statement of Work when any one (1) of the following fEst occurs: 

IBM accomplishes the IBM tasks described in “IBM Responsibilities,” including delivery to MCS of the 
materials listed in “Deliverable Materials”. 

MCS or IBM terminates the Project in accordance with the provisions of the Agreement. 
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8.0 Project Change Control Procedures 

The following provides a detailed process to follow i f  a change to this Statement of Work (SOW) is required 

A Project Change Request (PCR) will be the vehicle for communicating change. The PCR must describe the 
change, the rationale for the change and the effect the change will have on the project. 

The designated Project Manager of the requesting party will review the proposed change and determine whether 
to submit the request to the other party. 

Both Project Managers will review the proposed change and approve it for further investigation or reject it. The 
investigation will determine the effect that the implementation of the PCR will have on price, schedule and other 
terms and conditions of the Agreement. The investigation will determine the effect that the implementation of 
the PCR will have on price, schedule and other terms and conditions of the Agreement. IBM will specify any 
charges for such PCR. If the PCR is authorized, the Project Managers will sign the PCR, which will constitute 
approval for the PCR charges. IBM will invoice MCS for any such charges. 

A written Change Authorization must be signed by both parties to authorize implementation of the 
investigated changes. 

9.0 Estimated Schedule 

The estimated schedule is: 

Estimated Start Date: July 01,2002 - Estimated End Date: June 30,2003 

10.0 Charges 
E-Rate Eligible $5,845,078.00 

Non E-Rate Eligible $4.828.523.00 

Total Estimated Charges $10,673,601.00 

MCS will be invoiced monthly for the actual quantity of products and services provided within each monthly 
period. 

Charges for the specific IBM produits and services are listed in “Attachment A .  

These invoices are payable upon receipt. 

MCS will be invoiced for IBM products in accordance with the applicable Agreement Transaction Documents 

0 1 / 16/02 MCS PCR 01-024 6 



i 

11.0 IBM Change Authorization for Proiect Support Services 

Each of us agrees to modzfi the referenced Statement of Work and any applicable terms as follows. 

The objective of this change order is to provide MCS with additional cabling and network components required to 
expand the network in existing schools and increase the availability of the existing ATM network in all schools. 

IBM will procure and coordinate all vendor services required to install the additional network cabling and network 
components. 

Charges for the specific IBM products and services are listed in “Attachment A”. 

Estimated Total Charges: $10,673,601.00 

IBM and Memphis City Schools mutually agree that final approval of this project is subject to the approval of the 
Memphis City Schools Board of Education and the availability of Universal Services Funds(E-rate). If funding or 
approval is not committed, no products or services will be delivered and this Change Authorization is void. If partial 
funding is committed, the levels of products and services will be adjusted accordingly. 

We agree to provide the Services described in this Project Change RequesUAuthorization provided you accept this 
Project Change RequesVAuthorization, without modification, by sigmng in the space below on or before 03/08/2002. 

Each of us agrees that the complete agreement berween us about these Services consists of I )  this Change Authorization, 2) the 
referenced Statement of Work, and 3) the IBM Customer Agreement or IBM Agreement for Services, as applicable (or any 
equivalent agreement signed by both of us). 

Agreed to: Memphis City Schools 

By: 

Name (type or pnnt) 
Date: 
Customer Number: 5683003 ’ 
Customer Address: 2597 Avery Avenue 

Memphis, TN 38112 
Project Name or Identifier: Technology Business 

Management Contract 

Agreed to :International Business Machines 

~ 

Authorized Si 
Name (type or print) -3- M y r  E i/ 

Reference Agreement Number: 5521301 
Reference Statement of Work number: 
Change Authorization Number: PCR 01-024 
IBM Office Number: 005 

IBM Office Address: 6410 Poplar Ave. Suite 800 

Date: I , ( r  - < > A  

Memphis, TN 38119 
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